COLORADO DEPARTMENT OF TRANSPORTATION DATE : 01/19/12
PAGE : 001 -1
TABULATION OF BIDS
LETTING NO. : 20120119 CONTRACT ID : C17083 COUNTIES : ARAPAHOE, REGION 6
LETTING DATE : 01/19/12 REGION : 6
LETTING TIME : 10:00 AM CONTRACT TIME : 528 WORK DAYS
TERRAIN : URBAN PROJECT(S) : IM 2254-076
CONTRACT DESCRIPTION :
Project IM 2254-076
Located on 1-225 beginning at the Parker Rd intersection and
extending approximately 3.8 miles north.
Project is a joint CDOT/RTD construction project.
1-225 will be reconstructed and widened to three through
lanes and auxiliary lanes from Parker Rd. to Mississippi
Ave, Light Rail Transit civil components will be contructed
from Parker Rd. to I1liff Ave. Work consists of the removal
of existing pavement, excavation, soil preparation, concrete
pavement, drainage, ground nail walls, MSE walls, caission
walls, sound barrier wall, removal and reconstruction of the
Yale Ave. structure, construction of a LRT Median structure,
erosion control, water quality features, lighting, ITS,
signing and striping.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 46,863,415.95 109.5112%  100.0000%
1 870A SEMA CONSTRUCTION, INC. $ 42,793,272.17 100.0000% 91.3149%
2 1275A CASTLE ROCK CONSTRUCTION COMPANY OF COLORADO, LLC $ 43,471,959.69 101.5860% 92.7631%
3 090A INTERSTATE HIGHWAY CONSTRUCTION $ 43,850,059.41 102.4695% 93.5699%
4 169A LAWRENCE CONSTRUCTION COMPANY $ 46,742,952.30 109.2297% 99.7429%
5 099H FLATIRON CONSTRUCTORS, [INC. AND SUBSIDIARIES $ 47,992,000.00 112.1485%  102.4082%
IC 0) -EST- | 1) 870A | 2 ) 1275A
|ENGINEER"S ESTIMATE | SEMA CONSTRUCTION, INC. |JCASTLE ROCK CONST. CO. OF
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT
------------------------------------------------------ ————— e __
SECTION 0001 BID ITEMS | | |
| | |
201-00000 Clear and Grub 1.000 L S| 100000.0000 100000.00] 809194.1900 809194.19] 290290.0000 290290.00
202-00008 Tree Trimming 100.000 HOUR] 125.0000 12500.00] 110.0000 11000.00] 131.2500 13125.00
202-00010 Rem Tree 81.000 EACH] 300.0000 24300.00] 170.0000 13770.00] 310.4000 25142 .40
202-00019 Rem Inlet 22.000 EACH] 600.0000 13200.00] 400.0000 8800.00] 475.0000 10450.00
202-00021 Rem Manhole 6.000 EACH] 500.0000 3000.00] 300.0000 1800.00] 475.0000 2850.00
202-00035 Rem Pipe 7724.000 LF | 11.0000 84964 .00] 10.0000 77240.00] 14.5000 111998.00
202-00090 Rem Delineator 284.000 EACH] 5.0000 1420.00] 10.0000 2840.00] 11.0000 3124.00
202-00195 Rem of Median Cover 83.000 sy | 12.0000 996.00] 19.0000 1577.00] 5.2500 435.75
202-00200 Rem Sidewalk 898.000 SY | 7.0000 6286.00] 6.0000 5388.00] 5.2500 4714.50
202-00203 Rem Curb and Gutter 2980.000 LF | 5.0000 14900.00] 4.1000 12218.00] 4.4500 13261.00
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LETTING NO. : 20120119 CONTRACT ID : C17083 COUNTIES : ARAPAHOE, REGION 6
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

202-00206 Rem Conc Curb Ramp 14.000 SY | 25.0000 350.00] 26.0000 364.00] 5.2500 73.50

202-00210 Rem Conc Pavement 94614.000 SY | 4.0000 378456.00] 4.4000 416301.60] 5.2500 496723.50

202-00212 Rem Conc Pavement (Spec) 556.000 SY | 10.0000 5560.00] 14.0000 7784.00] 15.4500 8590.20

202-00220 Rem Asphalt Mat 81025.000 SY | 3.0000 243075.00] 4.4000 356510.00] 4.6500 376766.25

202-00250 Rem Pavement Marking 90428.000 SF | 1.0000  90428.00] 0.9000  81385.20] 0.9000  81385.20

202-00400 Rem Bridge 1.000 EACH| 100000.0000  100000.00] 131300.0000 131300.00] 157500.0000 157500.00

202-00401 Rem Bridge (Spec) 1.000 EACH|  30000.0000  30000.00] 46900.0000  46900.00]  73500.0000  73500.00

202-00495 Rem Port Present Str 1.000 L S | 10000.0000  10000.00]  8700.0000 8700.00] 20000.0000  20000.00

202-00504 Rem Exp Device 276.000 LF | 150.0000  41400.00] 120.0000  33120.00] 157.5000  43470.00

202-00700 Rem Light Standard 35.000 EACH] 200.0000 7000.00] 310.0000  10850.00] 315.0000  11025.00

202-00805 Rem Overhead Sign Str 3.000 EACH|]  5000.0000  15000.00]  3000.0000 9000.00]  2982.0000 894600

202-00810 Rem Ground Sign 45.000 EACH]| 70.0000 3150.00] 94.0000 4230.00] 688.8000  30996.00

202-00821 Rem Sign Panel 28.000 EACH| 65.0000 1820.00]| 52.0000 1456.00| 99.7500 2793.00

202-00895 Rem of Impact Attenuator 3.000 EACH| 1750.0000 5250.00] 780.0000 2340.00] 1800.0000 540000

202-01000 Rem Fence 7365.000 LF | 2.0000  14730.00] 3.1000  22831.50] 3.6500  26882.25

202-01130 Rem Gdrail Ty 3 2265.000 LF | 2.0000 4530.00] 2.3000 5209.50] 2.3000 5209.50

202-01140 Rem Gdrail Ty 4 2329.000 LF | 10.0000  23290.00] 7.5000  17467.50] 10.9000  25386.10

202-01200 Rem Tensioned Cable Barrie  12628.000 LF | 2.0000  25256.00] 2.0000  25256.00] 2.7000  34095.60

202-04002 Clean Culvert 4.000 EACH]| 1000.0000 4000.00] 1800.0000 7200.00]  2625.0000  10500.00

202-04100 Abandon Well 14.000 EACH| 1500.0000  21000.00] 620.0000 8680.00]  2100.0000  29400.00

203-00010 Uncl Excav (CIP) 172814.000 CY | 5.0000  864070.00] 7.9400 1372143.16] 5.8500 1010961.90

203-00100 Muck Excav 500.000 CY | 10.0000 5000.00] 12.0000 6000.00]| 21.5000  10750.00

203-01100 Proof Rolling 400.000 HOUR| 100.0000  40000.00] 85.0000  34000.00] 65.0000  26000.00

203-01500 Blading 150.000 HOUR] 110.0000  16500.00] 100.0000  15000.00] 90.0000  13500.00

203-01510 Backhoe 150.000 HOUR] 120.0000  18000.00] 150.0000  22500.00] 90.0000  13500.00

203-01550 Dozing 150.000 HOUR]| 120.0000  18000.00] 120.0000  18000.00] 110.0000  16500.00

203-01594 Combination Loader 150.000 HOUR] 90.0000  13500.00] 78.0000  11700.00] 70.0000  10500.00

203-01597 Potholing 500.000 HOUR| 180.0000  90000.00] 150.0000  75000.00] 166.7500  83375.00

203-01622 Sweeping (With Pickup Broo 3200.000 HOUR] 125.0000  400000.00] 79.0000  252800.00] 70.0000  224000.00

206-00000 Str Excav 14819.000 CY | 9.0000  133371.00] 11.0000  163009.00] 8.4200 124775.98

206-00065 Str BkFfl (Flow-Fill) 100.000 CY | 100.0000  10000.00] 99.0000 9900.00] 100.0000  10000.00

206-00100 Str Bkfl (CL 1) 17699.000 CY | 18.0000 318582.00] 17.0000  300883.00] 19.9500  353095.05

206-00200 Str Bkfl (CL 2) 1369.000 CY | 9.0000  12321.00] 6.0000 8214 .00] 17.8500  24436.65

206-00360 Mechanical Reinforcement o  11244.000 CY | 15.0000  168660.00] 4.8000  53971.20] 10.5000  118062.00

206-00530 Filter Matl (CL C) 571.000 CY | 30.0000  17130.00]| 29.0000  16559.00] 36.2500  20698.75

206-01781 Shoring (A 1) 1.000 L S | 30000.0000  30000.00] 19000.0000  19000.00]  42000.0000  42000.00

206-01782 Shoring (A 2) 1.000 L S | 30000.0000  30000.00] 19000.0000  19000.00]  42000.0000  42000.00

207-00205 Topsoi 23000.000 CY | 12.0000  276000.00] 9.5000 218500.00] 6.9400  159620.00

208-00002 Erosion Log (12 In) 5000.000 LF | 4.0000  20000.00] 3.9000  19500.00] 3.1500  15750.00

208-00003 Erosion Log (18 In) 2100.000 LF | 6.0000  12600.00] 6.5000  13650.00] 5.2000  10920.00

208-00011 Erosion Bales (Weed Free) 200.000 EACH| 12.0000 2400.00] 13.0000 2600.00] 12.6000 2520.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

01/19/12
001 -3
TABULATION OF BIDS

LETTING NO. : 20120119 CONTRACT ID : C17083 COUNTIES : ARAPAHOE, REGION 6
LETTING DATE : 01/19/12 REGION -6
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 870A 1 2 ) 1275A

IENGINEER"S ESTIMATE ISEMA CONSTRUCTION, INC. [CASTLE ROCK CONST. CO. OF

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
208-00020 Silt Fence 20000.000 LF | 1.0000  20000.00] 0.9000  18000.00] 0.8400  16800.00
208-00033 Sediment Trap 5.000 EACH| 1000.0000 5000.00] 980.0000 4900.00] 750.0000 3750.00
208-00034 Gravel Bag 3000.000 LF 5.0000  15000.00] 6.0000  18000.00] 3.1500 9450.00
208-00041 Rock Check Dam 65.000 EACH| 200.0000  13000.00] 330.0000  21450.00] 350.0000  22750.00
208-00045 Conc Washout Str 30.000 EACH] 700.0000  21000.00] 670.0000  20100.00] 1312.5000  39375.00
208-00051 Storm Drain Inlet Protecti 150.000 LF | 8.0000 1200.00] 6.0000 900.00] 3.1500 472.50
208-00052 Storm Drain Inlet Protecti 900.000 LF | 4.0000 3600.00] 6.0000 5400.00] 47.2500  42525.00
208-00070 Vehicle Tracking Pad 20.000 EACH] 1250.0000  25000.00] 1200.0000  24000.00] 997.5000  19950.00
208-00103 Removal and Disposal of Se 400.000 HOUR| 40.0000  16000.00] 30.0000  12000.00] 45.0000  18000.00
208-00105 Removal and Disposal of Se 300.000 HOUR| 75.0000  22500.00] 74.0000  22200.00] 90.0000  27000.00
208-00206 Erosion Control Supervisor 720.000 DAY | 100.0000  72000.00] 35.0000  25200.00] 200.0000  144000.00
208-00300 Temporary Berms 23000.000 LF | 1.0000  23000.00] 2.1000  48300.00] 1.0200  23460.00
210-00809 Res Blank Sign (Fib Opt) 1.000 EACH|  3000.0000 3000.00] 1900.0000 1900.00]| 1968.7500 1968.75
210-00810 Res Ground Sign 9.000 EACH]| 200.0000 1800.00]| 310.0000 2790.00] 303.4500 2731.05
210-00815 Res Sign Panel 15.000 EACH| 100.0000 1500.00]| 52.0000 780.00] 51.4500 771.75
210-00820 Res Var Mesg Sign 1.000 EACH|  3000.0000 3000.00] 6400.0000 6400.00| 6457 .5000 6457.50
210-00848 Res Traf Sig Control+Cab 3.000 EACH|  2500.0000 7500.00]  3000.0000 9000.00]  3045.0000 9135.00
210-04010 Adj Manhole 1.000 EACH] 750.0000 750.00] 560.0000 560.00] 500.0000 500.00
210-04015 Modify Manhole 5.000 EACH| ~ 2000.0000  10000.00] 860.0000 4300.00] 1950.0000 9750.00
210-04020 Modify Inlet 12.000 EACH|  3000.0000  36000.00] 1200.0000  14400.00] 1925.0100  23100.12
210-04050 Adj Valve Box 4.000 EACH| 250.0000 1000.00]| 400.0000 1600.00]| 350.0000 1400.00
212-00006 Seeding (Native) 50.000 ACRE] 400.0000  20000.00] 700.0000  35000.00] 784.3500  39217.50
213-00003 Mulching (Weed Free) 50.000 ACRE] 400.0000  20000.00]| 530.0000  26500.00] 458.2700  22913.50
213-00061 Mulch Tackifier 10000.000 LB | 2.0000  20000.00] 1.9000  19000.00] 1.5600  15600.00
213-00071 Vegetation Control Mat 70.000 SY | 41.0000 2870.00] 31.0000 2170.00] 52.5000 3675.00
213-00100 Soil Binder 30.000 ACRE] 450.0000  13500.00] 460.0000  13800.00] 251 .5300 7545.90
216-00101 Soil Reten Blanket (S-C)(P  36000.000 SY | 2.0000  72000.00] 1.6000  57600.00] 1.1300  40680.00
216-00301 Turf Reinf Mat (Cl 1) 17000.000 SY | 8.0000  136000.00] 4.2000  71400.00] 5.2600  89420.00
217-00000 Herbicide Treatment 3915.000 SY | 0.2500 978.75] 0.6500 2544 _75] 0.2300 900.45
240-00000 Wildlife Biologist 20.000 HOUR] 100.0000 2000.00] 58.0000 1160.00]| 58.8000 1176.00
240-00100 Prairie Dog Mgmt 1.000 L S | 10000.0000  10000.00] 65000000 6500.00] 6615.0000 6615.00
250-00050 Monitoring Technician 30.000 HOUR] 70.0000 2100.00] 56.0000 1680.00]| 47.2500 1417 .50
250-00110 Health and Safety Officer 10.000 HOUR| 90.0000 900.00] 76.0000 760.00] 79.8000 798.00
304-06000 ABC (CL 6) 67388.000 TON | 13.0000 876044.00] 12.0000 808656.00] 11.5000  774962.00
304-09014 ABC (Spec) 5047.000 TON | 20.0000  100940.00] 16.0000  80752.00] 18.3500  92612.45
307-00000 Hydrated Lime 1707.000 TON | 150.0000  256050.00] 150.0000  256050.00] 171.7500 293177.25
307-00212 Lime Tr Subgrade (12 In) 68972.000 SY | 3.0000 206916.00] 1.9000  131046.80] 2.2000 151738.40
403-00720 HMA (Patching) (Asph) 1600.000 TON | 90.0000  144000.00] 100.0000  160000.00] 98.2800  157248.00
403-33841 HMA (Gr S) (100) (PG 64-22 1384.000 TON | 65.0000  89960.00] 57.0000  78888.00] 56.3000  78043.76
403-34871 HMA (Gr SX) (100) (PG 76-2 549.000 TON | 75.0000  41175.00] 77.0000  42273.00] 77.0200  42283.98
411-10255 Emul Asph (SS) 599.000 GAL | 2.0000 1198.00] 2.3000 1377.70] 2.2600 1353.74
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412-00605 Conc Pvmt (6 In) (Fast Tra 235.000 SY | 50.0000  11750.00] 67.0000  15745.00] 63.7900  14990.65

412-00800 Conc Pvmt (8 In) 6.000 SY | 200.0000 1200.00]| 69.0000 414.00] 66.3400 308.04

412-00950 Conc Pvmt (9-1/2 In) 245.000 SY | 50.0000  12250.00] 31.0000 7595.00]| 26.8600 6580.70

412-00952 Conc Pvmt (9 1/2 In) (Fast 205.000 SY | 55.0000  11275.00] 37.0000 7585.00| 32.4800 6658.40

412-01050 Conc Pvmt (10-1/2 In) 8852.000 SY | 40.0000  354080.00] 33.0000 292116.00] 28.0900  248652.68

412-01060 Conc Pvmt (10-1/2 In) (Fas 2124.000 SY | 45.0000  95580.00] 39.0000  82836.00] 34.1900  72619.56

412-01150 Conc Pvmt (11-1/2 In) 2059.000 SY | 45.0000  92655.00] 34.0000  70006.00] 29.3200  60369.88

412-01250 Conc Pvmt (12-1/2 In) 234063.000 SY | 45.0000 10532835.00] 35.2100 8241358.23] 30.5500 7150624 .65

412-01252 Conc Pvmt (12-1/2 In) (Fas 6702.000 SY | 50.0000  335100.00] 42.0000 281484 .00]| 36.6300 245494.26

412-01265 Conc Pvmt (12-1/2 In)(R) 4442.000 SY | 120.0000  533040.00] 94.0000  417548.00] 110.2500  489730.50

420-00000 Geomembrane 5434.000 SY | 5.0000  27170.00] 6.5000  35321.00] 6.6200  35973.08

420-00102 Geotextile (Er Cont) (CL 1 887.000 SY | 5.0000 4435.00] 3.4000 3015.80] 3.4900 3095.63

420-00132 Geotextile (Separator) (CL  179675.000 SY | 2.0000  359350.00] 0.9500  170691.25] 1.1700 210219.75

503-00016 Drilled Caisson (16 In) 64.000 LF | 90.0000 5760.00] 78.0000 4992 .00 120.7500 7728.00

503-00018 Drilled Caisson (18 In) 4.000 LF | 130.0000 520.00] 230.0000 920.00] 215.2500 861.00

503-00024 Drilled Caisson (24 In) 8469.000 LF | 75.0000 635175.00] 77.0000  652113.00] 105.0000 889245 .00

503-00030 Drilled Caisson (30 In) 4243.000 LF | 150.0000  636450.00] 120.0000  509160.00] 130.0600 551844.58

503-00036 Drilled Caisson (36 In) 5788.000 LF | 200.0000 1157600.00] 180.0000 1041840.00] 141.7500  820449.00

503-00042 Drilled Caisson (42 In) 1025.000 LF | 220.0000  225500.00] 210.0000  215250.00] 255.1500 261528.75

503-00048 Drilled Caisson (48 In) 204.000 LF | 250.0000  51000.00] 300.0000  61200.00] 553.3500  112883.40

503-00054 Drilled Caisson (54 In) 240.000 LF | 300.0000  72000.00] 280.0000  67200.00] 515.2000  123648.00

503-00096 Drilled Caisson (96 In) 455.000 LF | 1250.0000  568750.00] 740.0000 336700.00] 945.0000  429975.00

504-04420 Precast Panel Facing 30112.000 SF | 22.0000 662464 .00] 27.0000  813024.00] 29.4000 885292.80

504-04440 Facing (Special) 22158.000 SF | 24.0000 531792.00] 19.0000  421002.00] 21.0000  465318.00

504-06100 Ground Nailed Wall 17110.000 SF | 30.0000 513300.00] 24.0000  410640.00] 22.5800  386343.80

506-00030 Grouted Riprap 185.000 CY | 100.0000  18500.00] 220.0000  40700.00] 150.0000  27750.00

506-00206 Riprap (6 In) 83.000 CY | 65.0000 5395.00] 46.0000 3818.00] 65.0100 5395.83

506-00212 Riprap (12 In) 62.000 CY | 65.0000 4030.00] 84.0000 5208.00] 65.0100 4030.62

507-00100 Conc S and D Pave (Reinf) 1371.000 CY | 275.0000 377025.00] 310.0000  425010.00] 331.1100 453951.81

509-00001 Str Steel (Galv) 30550.000 LB | 8.0000  244400.00] 2.4000  73320.00] 0.0100 305.50

509-08120 Temporary Bridge Deck 876.000 SF | 100.0000  87600.00] 68.0000  59568.00] 73.5000  64386.00

512-00101 Bearing Device (Type I) 92.000 EACH] 1000.0000  92000.00] 910.0000  83720.00] 1785.0000  164220.00

513-00690 Bridge Drain (Spec) 8.000 EACH|  5000.0000  40000.00]  5100.0000  40800.00]  4410.0000  35280.00

514-00000 Pipe Railing 153.000 LF | 100.0000  15300.00] 100.0000  15300.00] 162.3300  24836.49

515-00400 Concrete Sealer 2313.000 SY | 5.0000  11565.00] 5.5000  12721.50] 5.2500  12143.25

518-01004 Br Expan Device (0-4 In) 488.000 LF | 150.0000  73200.00] 190.0000  92720.00] 136.5000  66612.00

601-03040 Conc CL D (Bridge) 3818.000 CY | 450.0000 1718100.00] 450.0000 1718100.00] 420.0000 1603560.00

601-03041 Conc CL D (Bridge) (Spec) 20.000 CY | 900.0000  18000.00] 560.0000  11200.00] 420.0000 840000

601-03050 Conc CL D (Wall) 3723.000 CY | 400.0000 1489200.00]| 240.0000  893520.00] 315.0000 1172745.00

601-05050 Conc CL S50 523.000 CY | 600.0000  313800.00] 460.0000  240580.00]| 472.5000  247117.50

601-40250 Bridge Deck Finish (Saw Gr 2212.000 SY | 3.0000 6636.00]| 3.9000 8626.80] 1.6800 3716.16
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601-40400 Struct Conc Stain 26165.000 SY | 7.0000  183155.00] 7.0000  183155.00] 6.5600 171642.40

601-40900 Paint Existing Structure 1.000 L S | 100000.0000  100000.00]| 65000000 6500.00]  8925.0000 892500

602-00000 Reinf Steel 28262.000 LB | 0.8000  22609.60] 0.7000  19783.40] 0.6800  19218.16

602-00020 Reinf Steel (Epoxy) 1283272.000 LB | 0.8000 1026617.60] 0.8400 1077948.48]| 0.7900 1013784.88

603-01155 15 In RCP (CIP) 95.000 LF | 30.0000 2850.00] 200.0000  19000.00] 43.4900 4131.55

603-01185 18 In RCP (CIP) 6632.000 LF | 36.0000 238752.00] 43.0000 285176.00] 35.0000 232120.00

603-01245 24 In RCP (CIP) 2956.000 LF | 48.0000 141888.00] 50.0000 147800.00] 44.5100 131571.56

603-01305 30 In RCP (CIP) 4019.000 LF | 60.0000  241140.00] 61.0000 245159.00] 56.9900  229042.81

603-01365 36 In RCP (CIP) 2339.000 LF | 75.0000  175425.00] 79.0000  184781.00]| 76.0000 177764.00

603-01425 42 In RCP (CIP) 602.000 LF | 100.0000  60200.00] 88.0000  52976.00] 95.0000  57190.00

603-01485 48 In RCP (CIP) 1568.000 LF | 125.0000  196000.00] 120.0000  188160.00] 125.0000 196000 .00

603-05018 18 In RCES 2.000 EACH] 1500.0000 3000.00] 1500.0000 3000.00] 1300.0000 2600.00

603-05030 30 In RCES 1.000 EACH] 1900.0000 1900.00]| 1700.0000 1700.00]| 1875.0000 1875.00

603-05036 36 In RCES 4.000 EACH|  2250.0000 9000.00] 1800.0000 7200.00]  2125.0000 850000

603-05048 48 In RCES 2.000 EACH]  2500.0000 5000.00]  2200.0000 4400.00]  2550.0000 5100.00

603-36036 Place 36 In CSP 43.000 LF | 75.0000 3225.00] 74.0000 3182.00] 84.0000 3612.00

604-00305 Inlet Ty C (5 Ft) 19.000 EACH|  2500.0000  47500.00] 1900.0000  36100.00]  2250.0000  42750.00

604-00310 Inlet Ty C (10 Ft) 7.000 EACH|  3000.0000  21000.00]  2600.0000  18200.00]  2500.0000  17500.00

604-00315 Inlet Ty C (15 Ft) 2.000 EACH]  4000.0000 8000.00]  4200.0000 8400.00]  4125.0000 8250.00

604-00350 Inlet Ty C (Spec) 12.000 EACH|  4000.0000  48000.00]  4300.0000  51600.00]  5425.0000  65100.00

604-00505 Inlet Ty D (5 Ft) 3.000 EACH|  3250.0000 9750.00]  2500.0000 7500.00]  2875.0000 862500

604-00510 Inlet Ty D (10 Ft) 2.000 EACH]  3750.0000 7500.00]  3300.0000 6600.00]  4025.0000 8050.00

604-00550 Inlet Ty D (Spec) 1.000 EACH|  10000.0000  10000.00]  5000.0000 5000.00] 13800.0000  13800.00

604-13010 Inlet Ty 13 (10 Ft) 1.000 EACH|  3000.0000 3000.00]  2800.0000 2800.00]  3525.0000 3525.00

604-19000 Inlet Spec 4.000 EACH|  3500.0000  14000.00] 1600.0000 6400.00]  3500.0000  14000.00

604-19015 Inlet Spec (15 Ft) 1.000 EACH] 6000 .0000 6000.00]  4600.0000 4600.00]  9175.0000 9175.00

604-19025 Inlet Spec (25 Ft) 1.000 EACH|  10000.0000  10000.00] 7200.0000 7200.00]  14025.0000  14025.00

604-19105 Inlet Ty R L5 (5 Ft) 3.000 EACH|  3000.0000 9000.00]  3400.0000  10200.00]  3300.0000 9900.00

604-19110 Inlet Ty R L5 (10 Ft) 2.000 EACH|  3200.0000 6400.00]  3900.0000 7800.00]  4050.0000 8100.00

604-25005 Vane Grate Inlet (5 Ft) 6.000 EACH|  3800.0000  22800.00]  2500.0000  15000.00]  3100.0000  18600.00

604-26005 Vane Grate Inlet (D) (5 Ft 15.000 EACH|  4250.0000  63750.00]  3900.0000  58500.00]  4950.0000  74250.00

604-26010 Vane Grate Inlet (D) (10 F 29.000 EACH|  5000.0000 145000.00]  4700.0000 136300.00]  5900.0000  171100.00

604-30005 MH Slab Base (5 Ft) 8.000 EACH|  2000.0000  16000.00] 1700.0000  13600.00]| 1775.0000  14200.00

604-30010 MH Slab Base (10 Ft) 18.000 EACH|  2750.0000  49500.00]  2200.0000  39600.00]  2775.0000  49950.00

604-30015 MH Slab Base (15 Ft) 9.000 EACH|  3600.0000  32400.00]  3400.0000  30600.00]  4435.0000  39915.00

604-30020 MH Slab Base (20 Ft) 1.000 EACH|  5000.0000 5000.00]  4600.0000 4600.00] 7575.0000 7575.00

604-31000 MH Box Base (Spec) 1.000 EACH|  20000.0000  20000.00] 13000.0000  13000.00] 18925.0000  18925.00

604-31010 MH Box Base (10 Ft) 6.000 EACH| 6000.0000  36000.00]  4900.0000  29400.00]| 6675.0000  40050.00

604-39020 MH Spec (20 Ft) 4.000 EACH|  25000.0000 100000.00]  43700.0000 174800.00] 51000.0000 204000 .00

605-00041 4 In PP Underdrain (Specia 577.000 LF | 100.0000  57700.00] 19.0000  10963.00] 9.7500 5625.75

605-00100 10 In PP Underdrain 8073.000 LF | 35.0000 282555.00] 15.0000 121095.00] 10.5000 84766.50
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| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
605-83002 Geocomp Drain (w/ Pipe) 3405.000 SY | 20.0000  68100.00] 6.5000  22132.50] 26.2500  89381.25
606-00301 Gdrail Ty 3 (6-3) 6056.000 LF | 12.0000  72672.00] 14.0000  84784.00] 14.4900  87751.44
606-00705 Gdrail Ty 7 (Spec) 369.000 LF | 120.0000  44280.00] 66.0000  24354.00] 96.6000  35645.40
606-00710 Gdrail Ty 7 (Sty CA) 1222.000 LF | 43.0000  52546.00] 41.0000  50102.00] 32.3000  39470.60
606-00720 Gdrail Ty 7 (Sty CC) 11923.000 LF | 40.0000  476920.00] 42.0000 500766.00] 30.7600 366751.48
606-00721 Gdrail Ty 7 (Sty CC)(Spec) 488.000 LF | 75.0000  36600.00] 41.0000  20008.00] 30.8000  15030.40
606-00730 Gdrail Ty 7 (Sty CD) 2601.000 LF | 60.0000  156060.00] 54.0000 140454 .00] 40.7500  105990.75
606-00735 Gdrail Ty 7 (Sty CD)(Conc 436.000 LF | 90.0000  39240.00] 170.0000  74120.00] 53.2200  23203.92
606-00740 Gdrail Ty 7 (Sty CE) 1372.000 LF | 70.0000  96040.00] 53.0000  72716.00] 38.6600  53041.52
606-00745 Gdrail Ty 7 (Sty CE)(Conc 9748.000 LF | 75.0000  731100.00] 62.0000 604376.00] 51.1200 498317.76
606-01340 End Anchor Ty 3D 11.000 EACH| 700.0000 7700.00] 510.0000 5610.00] 511.0900 5621.99
606-01370 Transition Ty 3G 7.000 EACH| 1100.0000 7700.00] 1100.0000 7700.00] 1066 .3800 7464 .66
606-01380 Transition Ty 3H 3.000 EACH| 600.0000 1800.00] 620.0000 1860.00] 622.8600 1868.58
606-01385 Transition Ty 3J 1.000 EACH] 800.0000 800.00] 430.0000 430.00] 428_3500 428.35
606-02003 End Anchor (Nonflared) 11.000 EACH| 1800.0000  19800.00] 1900.0000  20900.00] 1929.1100  21220.21
606-02005 End Anchor (Flared) 4.000 EACH| 1500.0000 6000.00] 1500.0000 6000.00] 1515.1500 6060.60
606-10700 Brdg Rail Ty 7 612.000 LF | 85.0000  52020.00] 84.0000  51408.00] 74.5500  45624.60
606-10705 Brdg Rail Ty 7 (Spec) 2747.000 LF | 90.0000  247230.00] 62.0000  170314.00] 60.9000  167292.30
607-11525 Fence (Plastic) 6500.000 LF | 3.0000  19500.00] 2.5000  16250.00] 2.7000  17550.00
607-13000 Fence Msnry (Sound) 1242.000 SF | 40.0000  49680.00] 28.0000  34776.00] 31.2100  38762.82
607-15000 Fence Conc (Sound) 18600.000 SF | 42.0000 781200.00] 38.0000 706800.00] 38.8500 722610.00
607-52905 End Post (CL) 13.000 EACH| 175.0000 2275.00] 130.0000 1690.00] 317.1600 4123.08
607-52910 Corner and Line Br Post (C 24.000 EACH| 200.0000 4800.00]| 180.0000 4320.00] 4028600 9668.64
607-53137 Fence CL (Spec) (36 In) 3868.000 LF | 22.0000  85096.00] 24.0000  92832.00] 47.1000 182182.80
607-53148 Fence CL (48 In) 1390.000 LF | 28.0000  38920.00] 20.0000  27800.00] 38.6400  53709.60
607-53161 Fence CL (Spec) (60 In) 6343.000 LF | 25.0000 158575.00] 29.0000 183947.00] 73.8200  468240.26
607-53172 Fence CL (72 In) 7351.000 LF | 15.0000  110265.00] 11.0000  80861.00] 26.9000  197741.90
607-53173 Fence CL (Spec) (72 In) 612.000 LF | 40.0000  24480.00] 35.0000  21420.00] 89.3300  54669.96
607-60001 Pedest Gate (Spec) 2.000 EACH| 3200.0000 6400.00] 3300.0000 6600.00] 8675.2800  17350.56
607-60270 20 Ft Gate D (CL) 1.000 EACH] 1500.0000 1500.00] 760.0000 760.00] 2359.3000 2359.30
607-60600 Security Gate 4.000 EACHJ| 3800.0000  15200.00] 1600.0000 6400.00] 4210.4400  16841.76
608-00005 Conc Sidewalk (Spec) 190.000 SY | 65.0000  12350.00] 84.0000  15960.00] 117.9500  22410.50
608-00006 Conc Sidewalk (6 In) 541.000 SY | 32.0000  17312.00] 25.0000  13525.00] 31.8900  17252.49
608-00010 Conc Curb Ramp 20.000 SY | 125.0000 2500.00] 150.0000 3000.00] 109.6500 2193.00
609-21010 C and G Ty 2 I-B 233.000 LF | 17.0000 3961.00] 12.0000 2796.00] 21.0000 4893 .00
609-21020 C and G Ty 2 11-B 1419.000 LF | 18.0000  25542.00] 14.0000  19866.00] 16.7400  23754.06
609-21023 C and G Ty 2 11-B (Spec) 347.000 LF | 25.0000 8675.00] 16.0000 5552.00] 24.7900 8602.13
609-23000 Gutter (Special) 144.000 LF | 35.0000 5040.00] 46.0000 6624.00] 95.0000  13680.00
609-24000 Gutter Ty 2 (Spec) 2766.000 LF | 15.0000  41490.00] 11.0000  30426.00] 27.6000  76341.60
609-40010 Curb Ty 4 B 125.000 LF | 15.0000 1875.00] 13.0000 1625.00] 32.0400 400500
610-00020 Median Cover (Pattern Conc 3658.000 SF | 9.0000  32922.00] 4.5000  16461.00] 7.7100  28203.18
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------------------------------------------------------ e
610-00050 Median Cover Matl (Stone) 463.000 TON | 30.0000  13890.00] 22.0000  10186.00] 40.0000  18520.00
612-00022 Delin (Ty I1) (Barrier) 97.000 EACH] 20.0000 1940.00] 13.0000 1261.00] 17.8500 1731.45
612-00041 Delin (Flex) (Ty 1) 81.000 EACH| 30.0000 2430.00] 34.0000 2754.00] 44,1000 3572.10
612-00042 Delin (Flex) (Ty I1) 30.000 EACH] 32.0000 960.00] 35.0000 1050.00] 44.1000 1323.00
612-00043 Delin (Flex) (Ty I111) 13.000 EACH| 35.0000 455.00] 36.0000 468.00] 44,1000 573.30
612-00260 Loc Mark (Fib Opt)(Dome) 50.000 EACH] 100.0000 5000.00]| 160.0000 8000.00]| 162.7500 8137.50
613-00075 3/4 In Elec Cond 812.000 LF | 8.0000 6496.00] 8.0000 6496.00] 7.9000 6414 .80
613-00100 1 In Elec Cond 6305.000 LF | 9.0000  56745.00] 9.0000  56745.00] 8.9500  56429.75
613-00200 2 In Elec Cond 11802.000 LF | 10.0000  118020.00] 9.5000 112119.00] 9.4500 111528.90
613-00206 2 In Elec Cond (Bored) 500.000 LF | 12.0000 6000.00] 12.0000 6000.00] 12.6000 6300.00
613-00300 3 In Elec Cond 15700.000 LF | 9.0000  141300.00] 11.0000  172700.00] 11.5500  181335.00
613-00400 4 In Elec Cond 3401.000 LF | 16.0000  54416.00] 13.0000  44213.00] 13.6500  46423.65
613-00402 Inst 4 In Elec Cond 1681.000 LF | 10.0000  16810.00] 8.5000  14288.50] 8.4000  14120.40
613-00408 4 In Elec Cond (Bored) 1100.000 LF | 12.0000  13200.00] 16.0000  17600.00] 16.3000  17930.00
613-00602 Inst 6 In Elec Cond 556.000 LF | 30.0000  16680.00] 10.0000 5560.00| 10.5000 5838.00
613-01200 2 In Elec Cond (P) 3100.000 LF | 9.0000  27900.00] 9.5000  29450.00] 9.4500  29295.00
613-07023 Pull Box (24"x36"x24") 7.000 EACH] 10000000 7000.00] 1100.0000 7700.00] 1102.5000 7717.50
613-10000 Wiring 1.000 L S | 90000.0000  90000.00] 359000.0000 359000.00] 365384.2500 365384.25
613-32400 Light Std Steel (40 Ft) 14.000 EACH| 3500.0000  49000.00] 2000.0000  28000.00] 2068.5000  28959.00
613-32650 Light Std Steel (65 Ft) 33.000 EACH| 7500.0000  247500.00] 6300.0000  207900.00]| 6378.7500 210498.75
613-40010 Light Std Foundation 14.000 EACH| 1100.0000  15400.00] 1100.0000  15400.00] 1144.5000  16023.00
613-50010 Photoel Cell 2.000 EACH] 50.0000 100.00] 690.0000 1380.00] 703.5000 1407.00
613-50100 Lighting Ctrl Center 4.000 EACH]| 5000.0000  20000.00] 7700.0000  30800.00] 7822.5000  31290.00
613-50210 Temporary Lighting 1.000 L S | 15000.0000  15000.00] 102900.0000 102900.00] 104475.0000  104475.00
613-70400 Lumin HPS (400 W) 113.000 EACH]| 400.0000  45200.00] 870.0000  98310.00] 887.2500  100259.25
613-72150 Lumin HPS (WT) (150 W) 6.000 EACH] 800.0000 4800.00] 3500.0000  21000.00] 3564.7500  21388.50
614-00011 Sign Panel (CL I) 44.000 SF | 18.0000 792.00] 18.0000 792.00] 23.2500 1023.00
614-00012 Sign Panel (CL I1) 403.000 SF | 20.0000 8060.00]| 23.0000 9269.00] 26.2000  10558.60
614-00013 Sign Panel (CL 111) 3295.000 SF | 22.0000  72490.00] 27.0000  88965.00] 23.4200  77168.90
614-00216 Steel Sign Post (2x2 In T) 12.000 LF | 20.0000 240.00] 5.0000 60.00] 12.9500 155. 40
614-00615 Steel Sign Post (W 6x15) 31.000 LF | 40.0000 1240.00] 41.0000 1271.00] 41.7500 1294.25
614-00818 Steel Sign Post (W 8x18) 91.000 LF | 50.0000 4550.00] 49.0000 4459.00] 45.0000 4095.00
614-01588 Steel Sign Supp (2-17/2 In 38.000 EACH] 220.0000 8360.00] 470.0000  17860.00] 496.6500  18872.70
614-03002 Conc Footing (Ty 2) 2.000 EACH] 15000000 3000.00] 830.0000 1660.00] 1117.2000 2234.40
614-03003 Conc Footing (Ty 3) 6.000 EACH| 1250.0000 7500.00] 870.0000 5220.00] 11035500 6621.30
614-30110 Btrfly Str 2.000 EACH|  25000.0000  50000.00] 21200.0000  42400.00] 22983.4500  45966.90
614-32000 Monotube Overhead Sign Can 1.000 EACH| 26500.0000  26500.00] 28400.0000  28400.00] 31284.7500  31284.75
614-32400 Monotube Overhead Sign Can 8.000 EACH| 35000.0000 280000.00] 29600.0000 236800.00] 32732.7000 261861.60
614-42400 Monotube Overhead Sign Brd 3.000 EACH|  66000.0000 198000.00] 63600.0000 190800.00]  73273.2000 219819.60
614-70216 Traf Sig Face (8-8) 6.000 EACH| 650.0000 3900.00] 570.0000 3420.00] 682.5000 4095.00
614-70328 Traf Sig Face (12-8-8) 6.000 EACH] 750.0000 4500.00] 770.0000 4620.00] 782.2500 4693.50
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614-72831 Comm Cabinet (Type 1) 1.000 EACH|]  5500.0000 5500.00]  3400.0000 3400.00]  3459.7500 3459.75

614-72832 Comm Cabinet (Type 2) 2.000 EACH| 6000.0000  12000.00]  3600.0000 7200.00]  3638.2500 7276.50

614-72884 Detect (Micro Wave) 7.000 EACH|  10000.0000  70000.00]  10400.0000  72800.00] 10605.0000  74235.00

614-72900 WL Magnet Vehicle Det Sys 5.000 EACH|  25000.0000 125000.00]  8900.0000  44500.00]  8982.7500  44913.75

614-80000 Flash Beacon 2.000 EACH|  2000.0000 4000.00]  2500.0000 5000.00]  2504.2500 5008.50

614-80010 Travel Time Indicator 4.000 EACH| 7000.0000  28000.00]  3700.0000  14800.00]  3748.5000 14994 .00

614-84000 Traf Sig Ped Pole Steel 6.000 EACH| 1700.0000  10200.00]  2100.0000  12600.00]  2089.5000  12537.00

614-85001 Impact Atten 1.000 EACH|  25000.0000  25000.00] 11900.0000  11900.00] 16152.3500  16152.35

614-86749 Inst Weather Monitoring Sy 1.000 L S | 20000.0000  20000.00]  9200.0000 9200.00]  9345.0000 934500

614-87010 Fiber Optic Cable (S Mode) 6100.000 LF | 2.0000  12200.00] 5.5000  33550.00] 5.8000  35380.00

614-87020 Optical Transceiver 6.000 EACH|  3000.0000  18000.00]  2900.0000  17400.00]  2913.7500  17482.50

614-87320 CCTV 3.000 EACH|  5000.0000  15000.00]  3900.0000  11700.00]  3937.5000  11812.50

614-87325 CCTV Pole 6.000 EACH|  5500.0000  33000.00]  3600.0000  21600.00]  3669.7500  22018.50

618-00002 Prestress Steel Strand 3408.000 MKFT]| 100.0000  340800.00] 46.0000 156768.00] 47.2500 161028.00

618-00172 Prestress Conc | (BT72) 4850.000 LF | 200.0000  970000.00] 170.0000  824500.00] 173.2500  840262.50

618-10060 Precast Conc U Girder (U60 1890.000 LF | 500.0000  945000.00] 390.0000  737100.00] 367.5000 694575.00

619-10240 24 In Weld Steel Pipe 47.000 LF | 150.0000 7050.00] 1900.0000  89300.00] 1940.0000  91180.00

619-71516 2 In Air and Vacuum Valve
619-73048 6 In Tangent Blow Off
619-76192 24 In Btrfly Valve
620-00005 Field Office (Spec)
620-00012 Field Lab (CL 2)
620-00020 Sanitary Facility -
621-00450 Detour Pvmt 47131.000 SY
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621-00650 Ped Stair Str 1.000 L S | 60000.0000 60000.00] 73300.0000 73300.00] 26250.0000 26250.00
625-00000 Const Surveying 1.000 L S | 200000.0000 200000.00] 374000.0000 374000.00] 205800.0000 205800.00
626-00000 Mobilization 1.000 L S | 3000000.0000 3000000.00] 2259171.9100 2259171.91] 3852408.0400 3852408.04
626-01000 Public Info Services 1.000 L S| 20000.0000 20000.00] 21600.0000 21600.00] 92500.0000 92500.00
627-00005 Epoxy Pvmt Mkg 247.000 GAL | 75.0000 18525.00] 59.0000 14573.00] 99.7500 24638.25
627-00012 Pvmt Mkg Paint (Low VOC So 2057.000 GAL | 35.0000 71995.00] 30.0000 61710.00] 31.5000 64795.50
627-00032 Raised Flex Pvmt Marker (T 1516.000 EACH] 3.0000 4548.00] 4.2000 6367.20] 2.6300 3987.08
627-01001 Preform Plastic Pvmt Mkg ( 313.000 SF | 15.0000 4695.00] 11.0000 3443.00] 11.8100 3696.53
627-02010 Preform Plastic Pvmt Mkg ( 21138.000 SF | 10.0000 211380.00] 11.0000 232518.00] 11.8100 249639.78
627-30327 Preform Plastic Pvmt Mkg ( 248.000 SF | 15.0000 3720.00] 15.0000 3720.00] 14.7000 3645.60
627-30332 Preform Plastic Pvmt Mkg ( 260.000 SF | 12.0000 3120.00 10.0000 2600.00 14.7000 3822.00
629-01001 Survey Monument (Ty 1) 9.000 EACH] 150.0000 1350.00] 210.0000 1890.00] 346.5000 3118.50
629-01065 Survey Monument (Ty 5S) 1.000 EACH] 200.0000 200.00] 210.0000 210.00] 525.0000 525.00
630-00000 Flagging 18000.000 HOUR] 22.0000 396000.00] 22.0000 396000.00] 21.0000 378000.00
630-00003 Uniformed Traf Ctrl 1000.000 HOUR] 60.0000 60000.00] 61.0000 61000.00] 63.0000 63000.00
630-00004 Traf Ctrl Vehicle 2.000 EACH] 5000.0000 10000.00] 2600.0000 5200.00] 5775.0000 11550.00

630-00007 Traf Ctrl Inspection 219.000 DAY | 90.0000 19710.00] 77.0000 16863.00] 105.0000 22995.00
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IENGINEER"S ESTIMATE ISEMA CONSTRUCTION, INC. [CASTLE ROCK CONST. CO. OF
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

630-00012 Traf Ctrl Mgmt 548.000 DAY | 500.0000  274000.00] 510.0000 279480.00] 446.2500  244545.00

630-80002 Flash Beacon (Solar) 4.000 EACH| 600.0000 2400.00] 530.0000 2120.00] 997 .5000 3990.00

630-80335 Barricade (3 M-A) (Temp) 28.000 EACH] 100.0000 2800.00] 79.0000 2212.00] 157 .5000 4410.00

630-80341 Const Traf Sign (A) 313.000 EACH| 55.0000  17215.00] 53.0000  16589.00] 63.0000  19719.00

630-80342 Const Traf Sign (B) 115.000 EACH]| 65.0000 7475.00] 53.0000 609500 73.5000 845250

630-80343 Const Traf Sign (C) 24.000 EACH| 75.0000 1800.00]| 53.0000 1272.00] 1050000 2520.00

630-80344 Const Traf Sign (Spec) 888.000 SF | 18.0000  15984.00] 21.0000  18648.00] 23.1000  20512.80

630-80355 Port Mesg Panel 15.000 EACH| 8000.0000  120000.00] 12700.0000  190500.00] 9975.0000  149625.00

630-80356 Flash Arrow Panel (A Ty) 1.000 EACH] 750.0000 750.00] 530.0000 530.00] 26250000 262500

630-80357 Flash Arrow Panel (B Ty) 6.000 EACH| 900.0000 5400.00]| 530.0000 3180.00] 2625.0000  15750.00

630-80358 Flash Arrow Panel (C Ty) 5.000 EACH| 1250.0000 6250.00| 530.0000 2650.00] 2625.0000  13125.00

630-80360 Drum Channel Dev 800.000 EACH| 22.0000  17600.00] 26.0000  20800.00] 57.7500  46200.00

630-80363 Drum Channel Dev (Light) ( 40.000 EACH]| 70.0000 2800.00] 58.0000 2320.00] 63.0000 2520.00

630-80370 Conc Barrier (Temp) 42250.000 LF | 16.0000  676000.00] 26.0000 1098500.00] 22.0000  929500.00

630-80378 Glare Screen (Temp) 1851.000 LF | 15.0000  27765.00] 7.5000  13882.50] 15.7500  29153.25

630-80380 Traffic Cone 500.000 EACH| 8.0000 4000.00] 7.5000 3750.00] 10.5000 5250.00

630-85010 Impact Atten (Temp) 11.000 EACH| 6000.0000  66000.00] 16200.0000  178200.00] 3150.0000  34650.00

630-85020 Mobile Attenuator 2.000 EACH| 35000.0000  70000.00] 21100.0000  42200.00] 21000.0000  42000.00

630-86800 Traffic Signal (Temp) 1.000 L S | 50000.0000  50000.00] 51200.0000  51200.00] 51975.0000  51975.00

641-10000 Shotcrete 1241.000 SY | 100.0000  124100.00] 91.0000 112931.00] 115.5000  143335.50

652-00000 Fire Protection Syst 1.000 L S | 130000.0000 130000.00] 30600.0000  30600.00] 43000.0000  43000.00

670-00000 Electrical Syst 1.000 L S | 340000.0000 340000.00] 330700.0000 330700.00] 178258.5000 178258.50
| | |

SECTION TOTALS I $  46,863,415.95]| $  42,793,272.17] $  43,471,959.69

—————————————————————————————————————————————————————— e
|

$ 46,863,415.95] $ 42,793,272.17] $ 43,471,959.69
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10041.3100 10041.31] 96950.1800 96950.18] 50000.0000 50000.00

201-00000 Clear and Grub 1.000 L S

202-00008 Tree Trimming 100.000 HOUR] 75.3100 7531.00] 201.3900 20139.00] 133.9100 13391.00
202-00010 Rem Tree 81.000 EACH] 251.0300 20333.43] 276.4600 22393.26] 214.2500 17354 .25
202-00019 Rem Inlet 22 .000 EACH] 620.6300 13653.86] 925.3200 20357.04] 271.5300 5973.66
202-00021 Rem Manhole 6.000 EACH] 686.8200 4120.92] 1088.6000 6531.60] 487 .4400 2924 .64
202-00035 Rem Pipe 7724.000 LF | 11.1600 86199.84] 14.0400 108444 .96] 9.4900 73300.76
202-00090 Rem Delineator 284 _000 EACH] 5.0200 1425 ._68]| 11.4100 3240.44| 10.1800 2891.12
202-00195 Rem of Median Cover 83.000 SY | 7.5300 624 .99] 10.7600 893.08] 6.9400 576.02
202-00200 Rem Sidewalk 898.000 Sy | 10.2300 9186.54] 5.9700 5361.06] 3.7900 3403.42
202-00203 Rem Curb and Gutter 2980.000 LF | 6.8000 20264 .00] 45500 13559.00] 1.9700 5870.60
202-00206 Rem Conc Curb Ramp 14.000 SY | 7.5300 105.42] 5.6600 79.24] 4.7100 65.94
202-00210 Rem Conc Pavement 94614.000 SY | 4.5800 433332.12] 5.8000 548761.20] 0.9500 89883.30
202-00212 Rem Conc Pavement (Spec) 556.000 SY | 7.5300 4186.68] 10.0100 5565.56] 4.7800 2657.68
202-00220 Rem Asphalt Mat 81025.000 SY | 2.7700 224439 _25] 3.0600 247936.50] 2.6100 211475.25
202-00250 Rem Pavement Marking 90428.000 SF | 0.8600 77768.08] 0.9000 81385.20] 0.8900 80480.92
202-00400 Rem Bridge 1.000 EACH] 101148.8200 101148.82] 82363.4400 82363.44] 110000.0000 110000.00
202-00401 Rem Bridge (Spec) 1.000 EACH] 45516.9700 45516.97] 36687 .5800 36687 .58] 75000.0000 75000.00
202-00495 Rem Port Present Str 1.000 L S | 8354.9900 8354.99] 11013.4900 11013.49] 6021.5900 6021.59
202-00504 Rem Exp Device 276.000 LF | 116.3200 32104 .32] 69.6100 19212_36] 80.2600 22151.76
202-00700 Rem Light Standard 35.000 EACH] 200.8300 7029.05] 217.7200 7620.20] 321.3800 11248.30
202-00805 Rem Overhead Sign Str 3.000 EACH] 3034.9900 9104.97] 3091.6400 9274.92] 3042.4200 9127.26
202-00810 Rem Ground Sign 45_.000 EACH] 77.1100 3469.95] 240.5800 10826.10] 95.3400 4290.30
202-00821 Rem Sign Panel 28.000 EACH] 77.1100 2159.08] 130.6300 3657.64] 52.4900 1469.72
202-00895 Rem of Impact Attenuator 3.000 EACH] 2374 .8500 7124 _55] 653.1600 1959.48]| 1939.0300 5817.09
202-01000 Rem Fence 7365.000 LF | 2.9600 21800.40] 3.1600 23273.40] 3.1100 22905.15
202-01130 Rem Gdrail Ty 3 2265.000 LF | 2.2400 5073.60] 3.4300 7768.95] 2.3600 5345.40
202-01140 Rem Gdrail Ty 4 2329.000 LF | 8.8000 20495.20] 10.9000 25386.10] 10.7200 24966.88
202-01200 Rem Tensioned Cable Barrie 12628.000 LF | 1.7300 21846.44| 4.8400 61119.52] 1.3900 17552 .92
202-04002 Clean Culvert 4.000 EACH] 3683.2000 14732 .80] 2458.2400 9832.96] 1178.4000 4713.60
202-04100 Abandon Well 14.000 EACH] 502.0700 7028.98] 489.8700 6858.18] 482.0700 6748.98
203-00010 Uncl Excav (CIP) 172814.000 CY | 9.0500 1563966.70] 7.4300 1284008.02] 7.5000 1296105.00
203-00100 Muck Excav 500.000 CY | 20.0000 10000.00] 32.6300 16315.00] 17.2900 8645.00
203-01100 Proof Rolling 400.000 HOUR] 50.0000 20000.00] 119.2100 47684 .00] 93.0100 37204 .00
203-01500 Blading 150.000 HOUR] 100.0000 15000.00] 118.7800 17817.00] 204.3800 30657.00
203-01510 Backhoe 150.000 HOUR] 100.0000 15000.00] 107 .0600 16059.00] 128.0100 19201.50
203-01550 Dozing 150.000 HOUR] 90.0000 13500.00] 139.8300 20974 .50] 146.0300 21904 .50
203-01594 Combination Loader 150.000 HOUR] 70.0000 10500.00] 91.1900 13678.50] 79.4700 11920.50
203-01597 Potholing 500.000 HOUR] 140.0000 70000.00] 266.5700 133285.00] 188.5100 94255.00

203-01622 Sweeping (With Pickup Broo 3200.000 HOUR] 110.0000  352000.00] 81.6400 261248.00] 134.9400 431808.00
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206-00000 Str Excav 14819.000 CY | 18.8000  278597.20] 11.6900  173234.11] 19.1500 283783.85

206-00065 Str BkFl (Flow-Fill) 100.000 CY | 85.3500 8535.00] 69.3600 6936.00| 118.6300  11863.00

206-00100 Str Bkfl (CL 1) 17699.000 CY | 19.7100  348847.29| 26.7200  472917.28] 16.6200 294157.38

206-00200 Str Bkfl (CL 2) 1369.000 CY | 17.4000  23820.60] 8.4400  11554.36] 8.0900  11075.21

206-00360 Mechanical Reinforcement o  11244.000 CY | 10.0300  112777.32] 10.6700  119973.48]| 10.5000  118062.00

206-00530 Filter Matl (CL C) 571.000 CY | 35.4700  20253.37] 16.5400 9444 34| 24.6800  14092.28

206-01781 Shoring (A 1) 1.000 L S | 23264.2300  23264.23| 41026.3800  41026.38] 23345.7500  23345.75

206-01782 Shoring (A 2) 1.000 L S | 26602.1400  26602.14] 34699.0700  34699.07] 23345.7500  23345.75

207-00205 Topsoi | 23000.000 CY | 11.0000  253000.00] 14.0500 323150.00] 6.9500  159850.00

208-00002 Erosion Log (12 In) 5000.000 LF | 3.0000  15000.00] 4.1400  20700.00] 3.2100  16050.00

208-00003 Erosion Log (18 In) 2100.000 LF | 5.0000  10500.00] 6.7500  14175.00] 5.3000  11130.00

208-00011 Erosion Bales (Weed Free) 200.000 EACH| 12.4000 2480.00]| 14.1500 2830.00]| 12.8600 2572 .00

208-00020 Silt Fence 20000.000 LF | 0.8300  16600.00] 0.9800  19600.00] 0.8600  17200.00

208-00033 Sediment Trap 5.000 EACH| 1032.9300 5164 .65] 1006.5500 5032.75] 1071.2700 5356.35

208-00034 Gravel Bag 3000.000 LF | 3.1000 9300.00] 6.5300  19590.00] 3.2100 9630.00

208-00041 Rock Check Dam 65.000 EACH| 233.0800  15150.20] 408.2300  26534.95] 241.7300  15712.45

208-00045 Conc Washout Str 30.000 EACH| ~ 2200.0000  66000.00] 544.3000  16329.00] 669.5500  20086.50

208-00051 Storm Drain Inlet Protecti 150.000 LF | 3.1000 465.00] 6.5300 979.50] 3.2100 481.50

208-00052 Storm Drain Inlet Protecti 900.000 LF | 46.4800  41832.00] 6.5300 5877.00] 48.2100  43389.00

208-00070 Vehicle Tracking Pad 20.000 EACH|  2285.2800  45705.60]  2122.7800  42455.60]| 1017.7100  20354.20

208-00103 Removal and Disposal of Se 400.000 HOUR| 100.0000  40000.00] 44.6400  17856.00] 29.9200  11968.00

208-00105 Removal and Disposal of Se 300.000 HOUR| 80.0000  24000.00] 76.2000  22860.00] 79.4700  23841.00

208-00206 Erosion Control Supervisor 720.000 DAY | 90.3700  65066.40] 87.1000  62712.00] 3.9000 2808.00

208-00300 Temporary Berms 23000.000 LF | 0.7500  17250.00] 3.1500  72450.00] 0.9300  21390.00

210-00809 Res Blank Sign (Fib Opt) 1.000 EACH] 1204.9600 1204.96| 1306.3300 1306.33]  2008.6400 200864

210-00810 Res Ground Sign 9.000 EACH]| 250.0000 2250.00] 714.1200 6427.08]| 309.6000 2786.40

210-00815 Res Sign Panel 15.000 EACH| 102.8100 1542.15] 103.4200 1551.30] 52.4900 787.35

210-00820 Res Var Mesg Sign 1.000 EACH| 6526.8500 6526.85| 67493500 6749.35]  9480.7700 9480.77

210-00848 Res Traf Sig Control+Cab 3.000 EACH] 1606.6100 4819.83] 1741 .7600 5225.28]  3106.6900 9320.07

210-04010 Adj Manhole 1.000 EACH| 502.0700 502.07] 1088.6000 1088.60]| 1277.6300 1277.63

210-04015 Modify Manhole 5.000 EACH| 753.1000 3765.50]  2721.5100  13607.55] 1277.5300 6387.65

210-04020 Modify Inlet 12.000 EACH| 1255.1600  15061.92]  2177.2100  26126.52]  2053.0600  24636.72

210-04050 Adj Valve Box 4.000 EACH| 351 .4500 1405 .80 217.7200 870.88]| 192.4700 769.88

212-00006 Seeding (Native) 50.000 ACRE] 600.0000  30000.00] 753.3100  37665.50] 800.9800  40049.00

213-00003 Mulching (Weed Free) 50.000 ACRE] 400.0000  20000.00]| 571.5200  28576.00] 467.9900  23399.50

213-00061 Mulch Tackifier 10000.000 LB | 1.0000  10000.00] 2.0100  20100.00] 1.6000  16000.00

213-00071 Vegetation Control Mat 70.000 SY | 2.5900 181.30] 0.9700 67.90] 26.7800 1874.60

213-00100 Soil Binder 30.000 ACRE] 247.7100 7431.30]| 495.3200  14859.60]| 2568600 7705.80

216-00101 Soil Reten Blanket (S-C)(P  36000.000 SY | 1.1200  40320.00] 1.6700  60120.00] 1.1600  41760.00

216-00301 Turf Reinf Mat (Cl 1) 17000.000 SY | 5.1800  88060.00] 4.4600  75820.00] 5.3700  91290.00

217-00000 Herbicide Treatment 3915.000 SY | 0.3100 1213.65| 0.7100 2779.65] 0.2100 822.15
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240-00000 Wildlife Biologist 20.000 HOUR|] 78.3200 1566.40] 84.9100 1698.20] 59.9900 1199.80
240-00100 Prairie Dog Mgmt 1.000 L S | 18563.3700  18563.37]| 7075.9300 7075.93| 9320.0700 9320.07
250-00050 Monitoring Technician 30.000 HOUR| 54.2200 1626.60] 58.7900 1763.70] 48.2100 144630
250-00110 Health and Safety OFfficer 10.000 HOUR| 73.3000 733.00] 79.4700 794.70] 81.4200 814.20
304-06000 ABC (CL 6) 67388.000 TON | 18.0000 1212984.00] 15.0500 1014189.40] 14.4400 973082.72
304-09014 ABC (Spec) 5047.000 TON | 18.8100  94934.07] 21.8700 110377.89] 16.2700  82114.69
307-00000 Hydrated Lime 1707.000 TON | 173.2600  295754.82] 185.0700  315914.49] 182.1200 310878.84
307-00212 Lime Tr Subgrade (12 In) 68972.000 SY | 2.8600 197259.92| 3.2200 222089.84] 2.6800 184844.96
403-00720 HMA (Patching) (Asph) 1600.000 TON | 95.7700  153232.00] 107.7800  172448.00] 106.0600  169696.00
403-33841 HMA (Gr S) (100) (PG 64-22 1384.000 TON | 54.9500  76050.80] 60.9600  84368.64| 59.9900  83026.16
403-34871 HMA (Gr SX) (100) (PG 76-2 549.000 TON | 75.0500  41202.45] 87.1000  47817.90] 85.7000  47049.30
411-10255 Emul Asph (SS) 599.000 GAL | 2.2000 1317.80] 2.6100 1563.39] 2.5700 1539.43
412-00605 Conc Pvmt (6 In) (Fast Tra 235.000 SY | 50.2100  11799.35] 37.8300 8890.05| 45.5300  10699.55
412-00800 Conc Pvmt (8 In) 6.000 SY | 35.1400 210.84] 72.9400 437.64] 107.1300 642.78
412-00950 Conc Pvmt (9-1/2 In) 245.000 SY | 40.1700 9841.65] 48.2300  11816.35] 50.8900  12468.05
412-00952 Conc Pvmt (9 1/2 In) (Fast 205.000 SY | 55.2300  11322.15] 60.3100  12363.55| 58.9200  12078.60
412-01050 Conc Pvmt (10-1/2 In) 8852.000 SY | 29.5100 261222.52] 48.9900  433659.48] 40.7100  360364.92
412-01060 Conc Pvmt (10-1/2 In) (Fas 2124.000 SY | 28.0000  59472.00] 65.4300 138973.32| 51.4200 109216.08
412-01150 Conc Pvmt (11-1/2 In) 2059.000 SY | 38.7100  79703.89] 51.1700 105359.03] 42.8500  88228.15
412-01250 Conc Pvmt (12-1/2 In) 234063.000 SY | 32.4100 7585981.83] 43.9200 10280046.96| 41.1500 9631692.45
412-01252 Conc Pvmt (12-1/2 In) (Fas 6702.000 SY | 29.0000 194358.00] 73.4800 492462 .96 54.6300 366130.26
412-01265 Conc Pvmt (12-1/2 In)(R) 4442000 SY | 88.2700  392095.34] 78.9400  350651.48] 133.9100  594828.22
420-00000 Geomembrane 5434.000 SY | 4.7300  25702.82] 4.6700  25376.78] 5.8600  31843.24
420-00102 Geotextile (Er Cont) (CL 1 887.000 SY | 2.5000 2217.50] 3.3700 2989.19] 2.8600 2536.82
420-00132 Geotextile (Separator) (CL  179675.000 SY | 2.5000 449187.50] 0.6900 123975.75] 1.5000 269512.50
503-00016 Drilled Caisson (16 In) 64.000 LF | 60.6900 3884.16] 74.3800 4760.32] 1464800 9374.72
503-00018 Drilled Caisson (18 In) 4.000 LF | 110.4500 441.80] 248.6600 994.64] 1871.4200 7485.68
503-00024 Drilled Caisson (24 In) 8469.000 LF | 77.8500 659311.65| 64.1400 543201.66] 83.4200 706483.98
503-00030 Drilled Caisson (30 In) 4243.000 LF | 108.4900  460323.07] 92.6000 392901.80] 109.2300  463462.89
503-00036 Drilled Caisson (36 In) 5788.000 LF | 162.1700  938639.96] 151.2000 875145.60] 152.3600 881859.68
503-00042 Drilled Caisson (42 In) 1025.000 LF | 198.9200  203893.00] 187.1400  191818.50] 225.9900 231639.75
503-00048 Drilled Caisson (48 In) 204.000 LF | 396.1100  80806.44] 719.8200  146843.28] 310.6700  63376.68
503-00054 Drilled Caisson (54 In) 240.000 LF | 357.4300  85783.20] 676.0900  162261.60] 303.0400  72729.60
503-00096 Drilled Caisson (96 In) 455.000 LF | 859.7600 391190.80] 753.0000 342615.00] 755.2400  343634.20
504-04420 Precast Panel Facing 30112.000 SF | 45.0000 1355040.00] 42.9900 1294514.88] 26.4100 795257.92
504-04440 Facing (Special) 22158.000 SF | 12.3000  272543.40] 18.1300 401724 .54] 17.8400  395298.72
504-06100 Ground Nailed Wall 17110.000 SF | 28.0000 479080.00] 29.3500 502178.50] 24.9300 426552.30
506-00030 Grouted Riprap 185.000 CY | 250.0000  46250.00] 141.5200  26181.20] 108.6000  20091.00
506-00206 Riprap (6 In) 83.000 CY | 67.2500 5581.75] 89.2700 7409.41| 69.9600 5806.68
506-00212 Riprap (12 In) 62.000 CY | 78.9600 4895.52] 109.1000 6764.20] 748400 4640.08
507-00100 Conc S and D Pave (Reinf) 1371.000 CY | 301.7800  413740.38] 325.5100 446274.21] 271.6200 372391.02
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509-00001 Str Steel (Galv) 30550.000 LB | 1.0000  30550.00] 2.8900  88289.50] 2.1200  64766.00

509-08120 Temporary Bridge Deck 876.000 SF | 37.4300  32788.68]| 241.2800 211361.28] 105.9200  92785.92

512-00101 Bearing Device (Type 1) 92.000 EACH] 1314.9300  120973.56] 954.6900  87831.48] 815.0100  74980.92

513-00690 Bridge Drain (Spec) 8.000 EACH|  8674.7000  69397.60]  5912.5100  47300.08]  3773.1300  30185.04

514-00000 Pipe Railing 153.000 LF | 156.3800  23926.14| 169.8700  25990.11] 180.9800  27689.94

515-00400 Concrete Sealer 2313.000 SY | 5.0600  11703.78] 7.3000  16884.90] 7.1900  16630.47

518-01004 Br Expan Device (0-4 In) 488.000 LF | 228.6000 111556.80] 320.3500 156330.80] 194.0500  94696.40

601-03040 Conc CL D (Bridge) 3818.000 CY | 505.7400 1930915.32| 381.2700 1455688.86] 415.0000 1584470.00

601-03041 Conc CL D (Bridge) (Spec) 20.000 CY | 1003.4000  20068.00]| 1014.9600  20299.20]| 902.7200  18054.40

601-03050 Conc CL D (Wall) 3723.000 CY | 225.0000 837675.00] 356.2400 1326281.52] 475.0000 1768425 .00

601-05050 Conc CL S50 523.000 CY | 3.0000 1569.00]| 332.3000 173792.90] 517.0300  270406.69

601-40250 Bridge Deck Finish (Saw Gr 2212.000 SY | 5.0600  11192.72] 4.3500 9622 .20 4.0200 8892 .24

601-40400 Struct Conc Stain 26165.000 SY | 11.0000 287815.00 19.8300 518851.95 8.5800  224495.70

601-40900 Paint Existing Structure 1.000 L S | 65268500 6526.85] 28392.2000  28392.29| 21382.6100  21382.61

602-00000 Reinf Steel 28262.000 LB | 0.8300  23457.46] 0.7000  19783.40] 0.6400  18087.68

602-00020 Reinf Steel (Epoxy) 1283272.000 LB | 1.2000 1539926.40] 0.8200 1052283.04] 0.7200 923955.84

603-01155 15 In RCP (CIP) 95.000 LF | 65.7300 6244 35| 40.6100 3857.95] 75.6100 7182.95

603-01185 18 In RCP (CIP) 6632.000 LF | 40.0000  265280.00] 38.1100 252745.52] 35.2000 234043.28

603-01245 24 In RCP (CIP) 2956.000 LF | 42.0000 124152.00] 51.1000 151051.60] 45.9200 135739.52

603-01305 30 In RCP (CIP) 4019.000 LF | 50.0000  200950.00] 64.8600 260672.34] 58.7500 236116.25

603-01365 36 In RCP (CIP) 2339.000 LF | 89.6600 209714.74] 86.7800 202978.42]| 70.6600 165273.74

603-01425 42 In RCP (CIP) 602.000 LF | 109.2100  65744.42] 96.9900  58387.98]| 88.9100  53523.82

603-01485 48 In RCP (CIP) 1568.000 LF | 140.7100  220633.28]| 122.9600  192801.28] 121.8700 191092.16

603-05018 18 In RCES 2.000 EACH| 1280.5200 2561.04] 15240400 3048.08]| 1754.3400 3508.68

603-05030 30 In RCES 1.000 EACH] 1653.4300 1653.43]  2177.2100 2177.21]  4078.5600 4078.56

603-05036 36 In RCES 4.000 EACH|  2098.3500 8393.40]  2721.5100  10886.04]  4623.6800  18494.72

603-05048 48 In RCES 2.000 EACH|  2767.9400 5535.88]  2612.6500 5225.30] 6597.1100  13194.22

603-36036 Place 36 In CSP 43.000 LF | 66.5000 2859.50] 90.2200 3879.46| 52.7400 2267.82

604-00305 Inlet Ty C (5 Ft) 19.000 EACH|  2518.2000  47845.80] 1959.4900  37230.31]  2007.2100  38136.99

604-00310 Inlet Ty C (10 Ft) 7.000 EACH|  3072.2300  21505.61]  2503.7800  17526.46]  2071.9000  14503.30

604-00315 Inlet Ty C (15 Ft) 2.000 EACH|  5488.0400  10976.08]  3810.1200 7620.24]  4278.1600 8556.32

604-00350 Inlet Ty C (Spec) 12.000 EACH|  5691.5600  68298.72]  4354.4200  52253.04]  3774.4500  45293.40

604-00505 Inlet Ty D (5 Ft) 3.000 EACH|  4672.3700  14017.11]  2612.6500 7837.95]  2852.9900 855897

604-00510 Inlet Ty D (10 Ft) 2.000 EACH|  5121.1600  10242.32]  3821.0000 7642.00]  3812.2000 7624 .40

604-00550 Inlet Ty D (Spec) 1.000 EACH| 13578.3500  13578.35] 13607.5600  13607.56] 18340.2700  18340.27

604-13010 Inlet Ty 13 (10 Ft) 1.000 EACH|  3694.6400 3694.64]  2939.2300 2939.23]  2481.5900 2481.59

604-19000 Inlet Spec 4.000 EACH|  2055.3300 8221.32]  3396.8300  13587.32] 1633.0800 6532.32

604-19015 Inlet Spec (15 Ft) 1.000 EACH|  10429.9700  10429.97]  5660.7400 5660.74]  4467.7400 4467 .74

604-19025 Inlet Spec (25 Ft) 1.000 EACH| 13191.9800  13191.98]  9253.1400 9253.14] 7348.3100 7348.31

604-19105 Inlet Ty R L5 (5 Ft) 3.000 EACH|  3398.3800  10195.14]  3265.8100 9797.43]  3329.8000 998940

604-19110 Inlet Ty R L5 (10 Ft) 2.000 EACH|  4077.1400 8154.28]  4136.7000 8273.40]  4232.7400 8465.48
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604-25005 Vane Grate Inlet (5 Ft) 6.000 EACH] 3356.0400  20136.24] 2830.3800  16982.28] 3864.8600  23189.16
604-26005 Vane Grate Inlet (D) (5 Ft 15.000 EACH| 5004.4800  75067.20] 4114.9200  61723.80] 5342.0400  80130.60
604-26010 Vane Grate Inlet (D) (10 F 29.000 EACH]| 5428.6100  157429.69] 4898.7200  142062.88] 5462.6500 158416.85
604-30005 MH Slab Base (5 Ft) 8.000 EACH| 2912.1300  23297.04]| 3374.6700  26997.36] 2173.5900  17388.72
604-30010 MH Slab Base (10 Ft) 18.000 EACH| 3317.0100  59706.18] 3537.9700  63683.46] 2493.4000  44881.20
604-30015 MH Slab Base (15 Ft) 9.000 EACH| 5124.6200  46121.58] 5007.5900  45068.31] 4726.3700  42537.33
604-30020 MH Slab Base (20 Ft) 1.000 EACH] 5306.3500 5306.35] 6759.5700 6759.57] 3745.7600 3745.76
604-31000 MH Box Base (Spec) 1.000 EACH| 19048.2600  19048.26| 17308.8200  17308.82] 13318.2400  13318.24
604-31010 MH Box Base (10 Ft) 6.000 EACH| 6245.9600  37475.76] 6422.7600  38536.56] 7657.8700  45947.22
604-39020 MH Spec (20 Ft) 4.000 EACH|  56640.3000 226561.20] 40713.8400 162855.36| 48445.2200 193780.88
605-00041 4 In PP Underdrain (Specia 577.000 LF | 10.3900 5995.03| 13.6100 7852.97] 8.1100 4679.47
605-00100 10 In PP Underdrain 8073.000 LF | 23.0100 185759.73] 15.7800  127391.94] 16.0100 129248.73
605-83002 Geocomp Drain (w/ Pipe) 3405.000 SY | 12.2600  41745.30] 9.5200  32415.60] 7.3000  24856.50
606-00301 Gdrail Ty 3 (6-3) 6056.000 LF | 14.0600  85147.36] 14.1000  85389.60] 14.7800  89507.68
606-00705 Gdrail Ty 7 (Spec) 369.000 LF | 35.0000  12915.00] 76.6900  28298.61] 61.2900  22616.01
606-00710 Gdrail Ty 7 (Sty CA) 1222.000 LF | 41.5600  50786.32| 55.1200  67356.64] 56.4700  69006.34
606-00720 Gdrail Ty 7 (Sty CC) 11923.000 LF | 33.5500 400016.65| 41.3700 493254 .51] 44.2000 526996.60
606-00721 Gdrail Ty 7 (Sty CC)(Spec) 488.000 LF | 64.1700  31314.96] 56.7900  27713.52] 50.0000  24400.00
606-00730 Gdrail Ty 7 (Sty CD) 2601.000 LF | 55.3900  144069.39] 51.0100 132677.01] 50.9900  132624.99
606-00735 Gdrail Ty 7 (Sty CD)(Conc 436.000 LF | 115.3300  50283.88]| 81.6400  35595.04] 85.0800  37094.88
606-00740 Gdrail Ty 7 (Sty CE) 1372.000 LF | 126.6100 173708.92| 74.2600 101884.72] 77.7200 106631.84
606-00745 Gdrail Ty 7 (Sty CE)(Conc 9748.000 LF | 54.5800 532045.84] 91.6600 893501.68] 100.8000  982598.40
606-01340 End Anchor Ty 3D 11.000 EACH| 4960900 5456.99| 696.7000 7663.70] 521.4400 5735.84
606-01370 Transition Ty 3G 7.000 EACH| 1035.0900 7245 63| 2639.8700  18479.09] 1087.3400 7611.38
606-01380 Transition Ty 3H 3.000 EACH| 604 .5900 1813.77] 1823.4200 5470.26| 635.4800 1906 .44
606-01385 Transition Ty 3J 1.000 EACH] 415_7800 415_78] 4844300 484 43| 437.0300 437.03
606-02003 End Anchor (Nonflared) 11.000 EACH| 1872.5100  20597.61]| 1845.1800  20296.98| 1968.2000  21650.20
606-02005 End Anchor (Flared) 4.000 EACH| 1470.7000 5882.80]| 1496 .8300 5987.32| 1545 .8500 6183.40
606-10700 Brdg Rail Ty 7 612.000 LF | 113.2300  69296.76| 81.3300  49773.96] 69.7200  42668.64
606-10705 Brdg Rail Ty 7 (Spec) 2747.000 LF | 38.0000 104386.00] 62.7700  172429.19] 61.3900 168638.33
607-11525 Fence (Plastic) 6500.000 LF | 1.5000 9750.00] 2.4500  15925.00] 2.5200  16380.00
607-13000 Fence Msnry (Sound) 1242.000 SF | 45.1700  56101.14] 28.6800  35620.56]| 23.9700  29770.74
607-15000 Fence Conc (Sound) 18600.000 SF | 33.0900 615474.00] 43.4600 808356.00] 39.3700 732282.00
607-52905 End Post (CL) 13.000 EACH| 123.4200 1604.46] 131.8300 1713.79] 129.7300 1686.49
607-52910 Corner and Line Br Post (C 24.000 EACH| 177.4900 4259 _76| 189.5800 4549 92| 186.5600 4477 .44
607-53137 Fence CL (Spec) (36 In) 3868.000 LF | 22.3200  86333.76] 23.8400  92213.12] 23.4600  90743.28
607-53148 Fence CL (48 In) 1390.000 LF | 19.0600  26493.40] 20.3500  28286.50] 20.0300  27841.70
607-53161 Fence CL (Spec) (60 In) 6343.000 LF | 27.9800 177477.14] 29.8800 189528.84| 29.4100 186547.63
607-53172 Fence CL (72 In) 7351.000 LF | 11.1100  81669.61] 11.8600  87182.86]| 11.6800  85859.68
607-53173 Fence CL (Spec) (72 In) 612.000 LF | 33.2300  20336.76] 35.4900  21719.88] 34.9200  21371.04
607-60001 Pedest Gate (Spec) 2.000 EACH| 3154.9100 6309.82| 3369.2300 6738.46] 3316.1300 6632.26
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607-60270 20 Ft Gate D (CL) 1.000 EACH] 741.8700 741.87] 792.4000 792.40] 779.7800 779.78
607-60600 Security Gate 4.000 EACH]| 1582 .6000 6330.40] 1690.3900 6761.56] 1663.4700 6653.88
608-00005 Conc Sidewalk (Spec) 190.000 SY | 131.6100  25005.90]| 44.6400 8481.60]| 49.2800 9363.20
608-00006 Conc Sidewalk (6 In) 541.000 SY | 53.9400  29181.54] 30.4900  16495.09] 34.2800  18545.48
608-00010 Conc Curb Ramp 20.000 SY | 75.3100 1506.20] 152.4100 3048.20] 117.8400 2356.80
609-21010 C and G Ty 2 I1-B 233.000 LF | 15.0600 3508.98| 16.3300 3804.89| 13.9300 3245.69
609-21020 C and G Ty 2 11-B 1419.000 LF | 35.2900  50076.51] 13.0600  18532.14]| 16.0700  22803.33
609-21023 C and G Ty 2 11-B (Spec) 347.000 LF | 31.5500  10947.85]| 22.8600 7932.42] 24,6400 8550.08
609-23000 Gutter (Special) 144.000 LF | 49.2800 7096.32] 31.5700 4546 08| 30.0000 4320.00
609-24000 Gutter Ty 2 (Spec) 2766.000 LF | 68.0200 188143.32| 17.4200  48183.72] 19.8200  54822.12
609-40010 Curb Ty 4 B 125.000 LF | 35.1400 439250 21.7700 2721.25] 19.8200 2477.50
610-00020 Median Cover (Pattern Conc 3658.000 SF | 8.2200  30068.76] 5.9900  21911.42] 7.2300  26447.34
610-00050 Median Cover Matl (Stone) 463.000 TON | 94.6800  43836.84| 7.4000 3426.20] 7.2800 3370.64
612-00022 Delin (Ty I1) (Barrier) 97.000 EACH] 11.3100 1097.07] 18.5000 1794.50] 12.8600 1247 .42
612-00041 Delin (Flex) (Ty 1) 81.000 EACH| 42.1500 3414.15| 45.7200 3703.32| 34.2800 2776.68
612-00042 Delin (Flex) (Ty I11) 30.000 EACH] 43.1800 1295.40] 45.7200 1371.60] 35.3500 1060.50
612-00043 Delin (Flex) (Ty 111) 13.000 EACH| 44.2100 574.73] 45.7200 594.36] 36.4200 473.46
612-00260 Loc Mark (Fib Opt)(Dome) 50.000 EACH] 100.4100 5020.50] 108.8600 5443.00] 166.0500 8302.50
613-00075 3/4 In Elec Cond 812.000 LF | 12.0500 9784.60]| 13.0600  10604.72] 8.0300 6520.36
613-00100 1 In Elec Cond 6305.000 LF | 8.0300  50629.15| 8.7100  54916.55| 9.1100  57438.55
613-00200 2 In Elec Cond 11802.000 LF | 8.0300  94770.06] 8.7100  102795.42] 9.6400 113771.28
613-00206 2 In Elec Cond (Bored) 500.000 LF | 10.0400 5020.00] 10.8800 5440.00| 12.8600 6430.00
613-00300 3 In Elec Cond 15700.000 LF | 7.0300 110371.00] 7.6200  119634.00] 11.7800  184946.00
613-00400 4 In Elec Cond 3401.000 LF | 10.0400  34146.04] 10.8800  37002.88]| 13.9300  47375.93
613-00402 Inst 4 In Elec Cond 1681.000 LF | 5.0200 8438.62| 5.4400 9144.64| 8.5700  14406.17
613-00408 4 In Elec Cond (Bored) 1100.000 LF | 14.0600  15466.00] 15.2400  16764.00] 16.7100  18381.00
613-00602 Inst 6 In Elec Cond 556.000 LF | 6.0200 3347.12| 6.5300 3630.68| 10.7100 5954.76
613-01200 2 In Elec Cond (P) 3100.000 LF | 8.0300  24893.00 8.7100  27001.00 9.6400  29884.00
613-07023 Pull Box (24''x36"x24"") 7.000 EACH] 1104 .5400 7731.78] 1197.4700 8382.29]| 11248400 7873.88
613-10000 Wiring 1.000 L S | 247618.6500 247618.65| 268449.9400 268449.94| 372786.9100 372786.91
613-32400 Light Std Steel (40 Ft) 14.000 EACH| 3012.3900  42173.46] 3265.8100  45721.34] 2110.4100  29545.74
613-32650 Light Std Steel (65 Ft) 33.000 EACH| 9840.4800 324735.84] 10668.3300 352054.89]| 6507.9800 214763.34
613-40010 Light Std Foundation 14.000 EACH| 702.8900 9840.46] 762.0200  10668.28] 1167.6900  16347.66
613-50010 Photoel Cell 2.000 EACH] 100.4100 200.82] 108.8600 217.72] 717.7600 143552
613-50100 Lighting Ctrl Center 4.000 EACH]| 3514.4600  14057.84]| 3810.1200  15240.48] 7980.9800  31923.92
613-50210 Temporary Lighting 1.000 L S | 18476.0100  18476.01] 20030.3400  20030.34] 106591.6600 106591.66
613-70400 Lumin HPS (400 W) 113.000 EACH| 803.3000  90772.90] 870.8900  98410.57] 905.2300  102290.99
613-72150 Lumin HPS (WT) (150 W) 6.000 EACH] 2008.2600  12049.56] 2177.2100  13063.26] 3636.9700  21821.82
614-00011 Sign Panel (CL I) 44.000 SF | 15.4200 678.48| 24.0800 1059.52] 1.6100 70.84
614-00012 Sign Panel (CL 11) 403.000 SF 22.6200 9115.86] 27.1300  10933.39]| 23.5700 9498.71

|
614-00013 Sign Panel (CL I111) 3295.000 SF | 27.7600 91469.20] 24.2300 79837.85] 27.3200 90019.40
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614-00216 Steel Sign Post (2x2 In T) 12.000 LF | 12.3400 148.08| 13.4100 160.92] 5.2000 62.40

614-00615 Steel Sign Post (W 6x15) 31.000 LF | 51.4000 1593.40] 43.2900 1341.99] 41.7800 1295.18

614-00818 Steel Sign Post (W 8x18) 91.000 LF | 64.7700 5894 .07] 46.6400 4244.24] 48.2100 4387.11

614-01588 Steel Sign Supp (2-1/2 In 38.000 EACH| 318.7000  12110.60] 514.9100  19566.58] 481.0000  18278.00

614-03002 Conc Footing (Ty 2) 2.000 EACH] 1336.5000 2673.00] 11582800 2316.56| 846.3100 1692.62

614-03003 Conc Footing (Ty 3) 6.000 EACH| 1439.3100 8635.86] 1144.1300 6864.78]| 883.8000 5302.80

614-30110 Btrfly Str 2.000 EACH| 23774.0500  47548.10] 23828.4800  47656.96] 23449.1000  46898.20

614-32000 Monotube Overhead Sign Can 1.000 EACH| 33384.8400  33384.84] 32434.9900  32434.99] 31918.5800  31918.58

614-32400 Monotube Overhead Sign Can 8.000 EACH| 33890.6700 271125.36] 33936.1700 271489.36] 33395.8600 267166.88

614-42400 Monotube Overhead Sign Brd 3.000 EACH| 71827.9800 215483.94] 75967.2100 227901.63| 74757.7100 224273.13

614-70216 Traf Sig Face (8-8) 6.000 EACH| 602 .4800 3614.88] 653.1600 3918.96] 589.2000 353520

614-70328 Traf Sig Face (12-8-8) 6.000 EACH| 702.8900 4217 .34 762.0200 4572.12] 798.1000 4788.60

614-72831 Comm Cabinet (Type 1) 1.000 EACH|  8033.0500 8033.05]  8708.8400 8708.84]  3529.8400 352984

614-72832 Comm Cabinet (Type 2) 2.000 EACH| 12049.5700  24099.14] 13063.2600  26126.52]  3711.9600 7423.92

614-72884 Detect (Micro Wave) 7.000 EACH|  9438.8300  66071.81] 10232.8800  71630.16] 10819.8600  75739.02

614-72900 WL Magnet Vehicle Det Sys 5.000 EACH|  9539.2400  47696.20] 10341.7500  51708.75]  9164.7400  45823.70

614-80000 Flash Beacon 2.000 EACH|  2008.2600 4016.52]  2177.2100 4354.42]  2554.9900 5109.98

614-80010 Travel Time Indicator 4.000 EACH|  8535.1100  34140.44]  9253.1400  37012.56]  3824.4500  15297.80

614-84000 Traf Sig Ped Pole Steel 6.000 EACH| 1506 . 2000 9037.20] 1632.9100 9797.46]  2131.8300  12790.98

614-85001 Impact Atten 1.000 EACH| 21086.7500  21086.75] 18080.9800  18080.98] 16479.6100  16479.61

614-86749 Inst Weather Monitoring Sy 1.000 L S | 6024 .7800 6024 .78]| 65316300 6531.63]  9534.3300 9534 .33

614-87010 Fiber Optic Cable (S Mode) 6100.000 LF | 5.0200  30622.00] 5.4400  33184.00] 5.8900  35929.00

614-87020 Optical Transceiver 6.000 EACH|  3012.3900  18074.34]  3265.8100  19594.86]  2972.7800  17836.68

614-87320 CCTV 3.000 EACH|  5020.6500  15061.95]  5443.0200  16329.06]  4027.9900  12083.97

614-87325 CCTV Pole 6.000 EACH|  4016.5200  24099.12]  4354.4200  26126.52]  3744.1000  22464.60

618-00002 Prestress Steel Strand 3408.000 MKFT]| 60.6900 206831.52] 42.7300 145623.84] 40.3300 137444 .64

618-00172 Prestress Conc | (BT72) 4850.000 LF | 182.0700  883039.50] 189.3700  918444.50] 165.0500 800492 .50

618-10060 Precast Conc U Girder (U60 1890.000 LF | 354.0200 669097.80] 340.1600  642902.40] 363.2200 686485.80

619-10240 24 In Weld Steel Pipe 47.000 LF | 276.1400  12978.58] 1741.7600  81862.72| 1047.2600  49221.22

619-71516 2 In Air and Vacuum Valve 1.000 EACH|  5020.6500 5020.65|] 11648.0800  11648.08]| 6344.9700 6344.97

619-73048 6 In Tangent Blow OFf 1.000 EACH|  4016.5200 4016.52] 7402 .5200 7402.52| 6954 .0400 6954 .04

619-76192 24 In Btrfly Valve 1.000 EACH|  12049.5700  12049.57| 14696.1800  14696.18] 17542.0400  17542.04

620-00005 Field Office (Spec) 1.000 EACH|  30123.9200  30123.92] 150662.9000 150662.90] 115697.4800 115697.48

620-00012 Field Lab (CL 2) 1.000 EACH| 20082.6200  20082.62| 39111.7000  39111.70|] 43386.5500  43386.55

620-00020 Sanitary Facility 5.000 EACH|  2510.3300  12551.65]  3918.9800 19594 .90]| 1500.3000 7501.50

621-00450 Detour Pvmt 47131.000 SY | 20.0000  942620.00] 36.4000 1715568.40] 33.2500 1567105.75

621-00650 Ped Stair Str 1.000 L S | 24997.1200  24997.12] 112534.5200 112534.52] 110742.5100 110742.51

625-00000 Const Surveying 1.000 L S | 278144.2200 278144.22] 158936.3000 158936.30] 102842.2000 102842.20

626-00000 Mobi lization 1.000 L S | 2890900.0000 2890900.00] 2600000.0000 2600000.00] 4787407.4000 4787407.40

626-01000 Public Info Services 1.000 L S | 15061.9600  15061.96] 63139.0700  63139.07| 94461.6300  94461.63

627-00005 Epoxy Pvmt Mkg 247.000 GAL | 96.5400  23845.38]| 60.9600  15057.12] 59.9900  14817.53
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627-00012 Pvmt Mkg Paint (Low VOC So 2057.000 GAL | 25.0000  51425.00] 30.4900  62717.93] 30.0000  61710.00

627-00032 Raised Flex Pvmt Marker (T 1516.000 EACH| 0.7500 1137.00] 4.3500 6594 .60 | 4.2900 6503. 64

627-01001 Preform Plastic Pvmt Mkg ( 313.000 SF | 11.4300 3577.59] 10.7800 3374.14] 10.6100 3320.93

627-02010 Preform Plastic Pvmt Mkg (  21138.000 SF | 11.4300 241607.34] 10.8800  229981.44| 10.7100 226387.98

627-30327 Preform Plastic Pvmt Mkg ( 248.000 SF | 14.2300 3529.04] 15.2400 3779.52] 15.0000 3720.00

627-30332 Preform Plastic Pvmt Mkg ( 260.000 SF | 8.1300 2113.80] 9.8000 2548.00] 9.6400 250640

629-01001 Survey Monument (Ty 1) 9.000 EACH] 100.4100 903.69] 108.8600 979.74] 192.8300 1735.47

629-01065 Survey Monument (Ty 53) 1.000 EACH] 100.4100 100.41] 108.8600 108.86] 192.8300 192.83

630-00000 Flagging 18000.000 HOUR| 22.0000  396000.00] 21.7700  391860.00] 23.5700  424260.00

630-00003 Uniformed Traf Ctrl 1000.000 HOUR| 75.0000  75000.00] 65.3200  65320.00] 64.2800  64280.00

630-00004 Traf Ctrl Vehicle 2.000 EACH]| 25103300 5020.66] 5987.3300  11974.66] 2678.1800 5356.36

630-00007 Traf Ctrl Inspection 219.000 DAY | 75.3100  16492.89]| 108.8600  23840.34| 80.3500  17596.65

630-00012 Traf Ctrl Mgmt 548.000 DAY | 936.0000 512928.00] 462.6600 253537.68]| 535.6400  293530.72

630-80002 Flash Beacon (Solar) 4.000 EACH| 502.0700 2008.28] 1034.1700 4136.68] 5356400 2142 .56

630-80335 Barricade (3 M-A) (Temp) 28.000 EACH| 75.3100 2108.68] 163.3000 4572.40] 80.3500 2249.80

630-80341 Const Traf Sign (A) 313.000 EACH| 50.2100  15715.73] 65.3200  20445.16] 53.5600  16764.28

630-80342 Const Traf Sign (B) 115.000 EACH]| 50.2100 5774.15] 76.2000 8763.00]| 53.5600 6159.40

630-80343 Const Traf Sign (C) 24.000 EACH| 50.2100 1205.04] 108.8600 2612.64] 53.5600 1285. 44

630-80344 Const Traf Sign (Spec) 888.000 SF | 20.0800  17831.04] 23.9500  21267.60] 21.4300  19029.84

630-80355 Port Mesg Panel 15.000 EACH| 12049.5700 180743.55] 10341.7500 155126.25] 12855.2800 192829.20

630-80356 Flash Arrow Panel (A Ty) 1.000 EACH] 502.0700 502.07] 2721.5100 2721.51] 5356400 535.64

630-80357 Flash Arrow Panel (B Ty) 6.000 EACH]| 502.0700 3012.42] 2721.5100  16329.06] 535.6400 3213.84

630-80358 Flash Arrow Panel (C Ty) 5.000 EACH| 502.0700 2510.35] 2721.5100  13607.55] 535.6400 2678.20

630-80360 Drum Channel Dev 800.000 EACH| 25.1000  20080.00] 59.8700  47896.00]| 26.7800  21424.00

630-80363 Drum Channel Dev (Light) ( 40.000 EACH]| 55.2300 2209.20] 65.3200 2612.80] 58.9200 2356.80

630-80370 Conc Barrier (Temp) 42250.000 LF | 30.0000 1267500.00] 14.6100 617272.50] 41.0000 1732250.00

630-80378 Glare Screen (Temp) 1851.000 LF | 18.0600  33429.06| 14.2300  26339.73| 26.8500  49699.35

630-80380 Traffic Cone 500.000 EACH| 10.0000 5000.00] 10.8800 5440.00] 7.5000 3750.00

630-85010 Impact Atten (Temp) 11.000 EACH| 25000.0000  275000.00] 2432.9300  26762.23] 2356.8000  25924.80

630-85020 Mobile Attenuator 2.000 EACH| 20082.6200  40165.24] 10591.3300  21182.66] 21425.4600  42850.92

630-86800 Traffic Signal (Temp) 1.000 L S | 12049.5700  12049.57| 13063.2600  13063.26] 53028.0100  53028.01

641-10000 Shotcrete 1241.000 SY | 86.5100 107358.91 93.6300 116194.83] 64.3900  79907.99

652-00000 Fire Protection Syst 1.000 L S | 150000.0000 150000.00] 54430.2500  54430.25] 21205.9100  21205.91

670-00000 Electrical Syst 1.000 L S | 138770.8700 138770.87| 150445.1800 150445.18] 342560.9500  342560.95
| | |

SECTION TOTALS I $  43,850,059.41] $  46,742,952.30] $  47,992,000.00

—————————————————————————————————————————————————————— e
|

CONTRACT TOTALS $ 43,850,059.41] $ 46,742,952 .30] $ 47,992,000.00




